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11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

1. SPECI FI CATI ONS:

A. Asterisks appear before and after the line or |lines where revisions
have been nade to the text on the encl osed revised pages and pertain only to
changes made by this anmendnent.

B. The text changes may have necessitated reformatti ng of subsequent
text or pages. |If this is the case, those pages have al so been issued as
anended pages but are not marked with asterisks.

SECTI ON 00010 - Del ete pages 00010-4 thru 00010-6 and replace with revised
attached pages.

SECTI ON 01330 - Delete Submittal Register sheets for Sections 01270 and 01310
and replace with revised attached pages. Remai nder of Appendi x remains
unchanged.

SECTI ON 01451 - Delete the following SAMPLE FORMS appended to the end of the
Section in their entirety (CONTRACTOR S QUALI TY CONTROL REPORT (QCR) and

FI NAL/ PRE- FI NAL | NSPECTI ON) and replace with revised attached pages:
CONTRACTOR' S QUALI TY CONTROL REPORT (QCR) DAILY LOG OF CONSTRUCTI ON -

M LI TARY and Punch List Items by QC. Remmi nder of Appendi x remains
unchanged.

DESCRI PTI VE CHANGES TO SPECI FI CATIONS: The followi ng are descriptive changes
to the specifications. Specifications should be adequately marked to
i ndi cate that they have been changed.

Solicitation cover sheet should read RFP instead of |FB.

SF 1442 Block 13 “additional Solicitation Requirenents”, delete the nunber of
of feror copies required fromb5 copies to 0. See Section 00100A, Additional
Proposal Preparation/submni ssion instructions”, paragraph A-2.6, for packagi ng
t he proposal.

Cl ause 252.209-7003, “Conpliance with Veteran Enpl oynment Reporting
Requi rements”i s hereby del et ed.

SECTI ON 01270:
a. Add the following to the end of paragraph SUBM TTALS:
"SD- 07 Schedul es
Schedul e of Val ues; G COR

Lump sum bid item breakdown of values allocated to various
portions of work."
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b. Add the follow ng subparagraph at the end of paragraph LUMP SUM
PAYMENT | TEMS;

"1.2.1 Schedul e of Val ues

Wthin 20 days after Notice of Award submit a schedul e of
val ues breaking down |unp sumbid itens "Roadway" and "Bridge" for
Contracting O ficer approval. Split lunmp sumbid iteminto approximtely ten
schedul e activities or work itens for use in progress paynments. |f requested
by Contracting O ficer, provide supporting data to substantiate accuracy.
Enter schedul e of values work items into schedule activities colum of ENG
FORM 2454, Construction Progress Chart (refer to APPENDI X A of Section 01320
PRQJIECT SCHEDULE) . "

SECTI ON 01310: On Page 4, third line frombottom of page, delete "(ENG
2452)" and insert in lieu thereof: "(ENG 2454)".

SECTI ON 01312:

a. On Page 5, delete subparagraph 1.6.3 in its entirety and insert in
lieu thereof the follow ng:

"1.6.3 Training for RMS-QC

Contracting Officer will furnish a 1 to 2 hour block of QC
RMS training to Contractors imediately followi ng Jacksonville District
sessions of "Construction Quality Management for Contractors (CQWC)" at
| ocations within Florida (refer to subparagraph "Additional Training
Requi renment s" of Section 01451 CONTRACTOR QUALITY CONTROL). Contractor may
send persons he wants to learn QC-RMS free of charge to QC-RMS cl asses during
contract period. Coordinate attendance with COM C Points of Contact |isted on
Jacksonville District Hone Page at the follow ng website:
(http://ww. saj .usace. army. n | /conops/construction/cgmhtmnm."

b. On Page 8, subparagraph 1.8.4, delete the word "Magenent" in
paragraph title and insert in lieu thereof: "Managenment".

SECTI ON 01410: In the "Order of Contact of Corps Personnel to Report Bird
Nesting Activities" on Page 10, delete reference to "Dr. Hanley K. Smith," an
insert in lieu thereof: "Acting Chief,".

SECTI ON 01451: On Page 16, paragraph SAMPLE FORMS, del ete second paragraph
inits entirety and insert in lieu thereof:

"Contracting O ficer has placed el ectronic versions of ENG 4025 and
other forns for Contractor use at Jacksonville District internet home page
http://ww. saj . usace.arny. m | /conops/construction (refer to Section 01312
RESI DENT MANAGEMENT SYSTEM (RMS) . "
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General Decision Number FL020035

General Decision Number FL020035
Superseded General Decision No. FL010035
State: Florida

Construction Type:

HIGHWAY

County(ies):

CHARLOTTE HARDEE MONROE

DE SOTO HENDRY OKEECHOBEE
GLADES HIGHLANDS

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels; Building
structures in rest area projects; railroad construction; bascule
suspension and sprandrel arch bridges designed for commercial
navigation; bridges involving marine construction; other major

bridges)
Modification Number  Publication Date
0 03/01/2002

COUNTY(ies):
CHARLOTTE HARDEE MONROE
DE SOTO HENDRY OKEECHOBEE
GLADES HIGHLANDS

SUFL3001A 08/01/1993

Rates Fringes

BRICKLAYERS/MASON 9.50
CARPENTERS 12.00
CONCRETE FINISHERS 9.34
ELECTRICIANS 11.85
FENCE ERECTOR 7.45
FORM SETTER 8.61
IRONWORKERS:

Reinforcing 13.83
Structural 12.94
LABORERS:
Asphalt Raker 7.80
Unskilled 6.69
PAINTERS 7.92
POWER EQUIPMENT OPERATORS:
Asphalt Distributor 8.01
Asphalt Paving Machine 9.28
Asphalt Screed 8.48
Backhoe 8.92
Boom-Auger 7.95
Bulldozer 10.30
Crane, Derrick, Dragline 12.56
Earthmover 7.75
Forklift 7.50
Front End Loaders:

1 cu. yard and under 7.91

over 1 cu. yard 7.94
Gradall 9.00

Grademan 7.16



Guardrail Erector 7.08
Guardrail Post Driver 7.50
Mechanic 10.14
Milling Machine Grade Checker 7.15
Milling Machine 9.00
Motor Grader 10.56
Mulching Machine 7.15
Oiler, Greaseman 7.73
Pavement Striping Machine 8.26
Pavement Stripping Machine

Nozzleman 7.00
Pile Driver 10.50
Piledrivermen 10.00
Power Subgrade Mixer 7.94
Rollers:

Finish 8.41
Rough 8.01
Self-Prop. Rubber Tire 8.16
Scraper/Pan 8.11
Small Tool Operator 7.00
Tractor, Light 7.52
Trenching Machine 8.12
Widening Spreader Machine 8.00
SIGN ERECTOR 7.63
TRAFFIC CONTROL SPECIALIST 7.50
TRAFFIC SIGNALIZATION INSTALLER 9.79
TRAFFIC SIGNALIZATION MECHANIC 13.16
TRUCK DRIVERS:
Lowboy 8.11
Multi-Rear Axle 8.06
Single-Rear Axle 7.80

WELDERS--Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29 CFR 5.5(a)(1)(V)).

In the listing above, the "SU" designation means that rates

listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a

position on a wage determination matter
* a conformance (additional classification and rate)

ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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] CONTRACT NO.

SUBMITTAL REGISTER
(ER 415 1-10)
TITLE AND LOCATION [conTRACTOR SPECIFICATION SECTION
KRR#8, U.S. Highway 98 B 01310
X CONTRACTOR CONTRACTOR GOVERNMENT
TYPEOF simMITTAI | GRS SCHEDULE DATES ACTION ACTION
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1.3 Standard Form 100 X X
1.3 Affirmative Action Plan X X
1.3 List of Subcontractors; X X
1.3 Latter Appointina Superintendent X X
1.3 .| Signature Authority X X ,
1.3 ‘| Accident Prevention Plan (APP) X X ,
1.3 Hazard communication program X X
1.3 Emergency response plans X X
1.3 site layout plans X X
1.3 Contingency plan for severe weather X X
1.3 Confined Space Entry X X
11.3 Drug-Free Work Place Record X X :
1.3 Quality Control Plan X X W
1.3 Completed Submittal Register - ENG X X - .
4288 .
1.3 Progress Chart (ENG 2452) X X
1.3 Environmental Protection Plan X X
1.3 General Permit from FDOT X X .
'ENG FORM 4288, Jul 96  SPECSINTACT PAGE 1 OF 1 PAGES
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**** NOTE - This is a Sample Report - size of the entry blocks in the QCS database for QC Daily will automatically
adjust in size based on the length of the report data entry. ****

] 'REPORT NUMBER  _
CONTRACTORS QUALITY CONTROL Report (QCR) 78 Page 1 of 2
DAILY LOG OF CONSTRUCTION - MILITARY DATE
7 27 Feb 2002 - Wednesday
'PROJECT B T ' ' S CONTRACT NUMBER
SAMPLE PROJECT » DACW17-01-C-00XX
"CONTRACTOR ' "WEATHER
YOUR COMPANY. Weather Caused No Delay

Temp Min 45 °F, Max 95 °F; 0.1 Inches Precipitation; 30 MPH Wind

'QC NARRATIVES

Did anything develop that may lead to a Change Order/Claim?
Provide detailed descriptions of situation - Who, What, When and especially "Where".

Activities in Progress:
Provide a list of current definable features of work with appropriate three phase coding (P-I-F).

Were there any Delays in Work Progress today?
Remember, you are writing a report for use by off site persons too.

Explain in delays in detail, the reasons, what other activities were effected. Document equipment or crew standby.

General Comments:
General issues of concern, corrective actions taken, site visitors, environmental protection.

‘Verbal Instructions given by Government:
Document verbal instructions from QA Reps. Notify Contracting Officer (ACOR) if verbal instruction is a contract change.

‘Safety Inspection / Safety Meetings:

Jacksonville District Safety and Health Office requires a comment related to ongoing safety activities on each QC Daily report.
Safety: (Inspections made, Deficiencies noted):

Self explanatory

Safety: Correctijve Action taken: . )
Ensure all safety deficiencies noted in previous reports are documented as corrected.

'PREP/INITIAL DATES (Preparatory and initial meetings held or advance notice)
Definable feature 03300 CIP Concrete preparatory meeting held today. See attached Preparatory Phase Checklist, signed minutes.
ACTIVITY START/FINISH

Definable feature of work 02220 Site Demolition started today, crews met at 7:00 see attached Initial Phase Checklist.
QC REQUIREMENTS

QC Tests for soil compaction ASTM D-1556 (sand cone) done on access road taken at Sta 1+00 , 2+25, 95% at both test sites.
(Describe QC Punch List items issued, Report QC and QA Punch List items corrected)

QA/QC PUNCH LIST
Issued Deficiency # 24 - Precast man hole #43 has wrong invert in for sanitary sewer Sta 3+28.

Deficiency # 12 4 pallets rejected brick ( see QC Daily Report #130) New good brick delivered today

CONTRACTORS ON SITE (Report subcontractors' first and/or last date on
Demalition sub Crew 2 first day on site today — Safety briefing held

LABOR HOURS
Prime — 16 man hours, Demolition sub — 80 man hours , men

‘Total hours worked to date: 1ggg

"EQUIPMENT HOURS
Trackhoe #345 with hydraulic demo hammer - 6 hrs 2 stand-by, Front End Loader #234 — 7 hrs operation, 1 hr maint.

Total operating hours to date1600: See equipment summary spread sheet

**** NOTE - The size of the entry blocks in the QCS database for QC Daily will automatically adjust
in size based on the length of the report data entry. ****

(Rev Am 0002)




"CONTRACTORS QUALITY CONTROL Report (QCR)
DAILY LOG OF CONSTRUCTION - MILITARY

'REPORT INUMBER
78

‘Page 2 of 2

x DATE

27 Feb 2002 - Wednesday

PROJECT
Sample Project

I CONTRACT NUMBER

DACW17-02-C-00XX

ACCIDENT REPORTING (Describe accidents in full detail, Who, What, When, Where, How. Repd?'féven minor incidents.)

=+ NOTE - The size of the entry blocks in the QCS database for QC Daily will automatically adjust
in size based on the length of the report data entry. ****

CONTRACTOR CERTIFICATION On behalf of the contractor, | certify that this Report is complete and correct and all equipment and
material used and work performed during this Reporting period are in compliance with the contract
plans and specifications, to the best of my knowledge, except as noted above.

QC REPRESENTATIVE'S SIGNATURE

DATE

SUPERINTENDENT'S INITIALS

DATE

(Rev Am 0002)




F“ Punch List Items by QC '
’ ] Yy 28 Feb 2002

US Army Corps Sample Project Project Location
“of Engineers DACW17-02-C-00XX
t
trem Description Location Status Date Age
Number Issued (days)
#12 See QC Report 25 2 pallets of brick rejected Removed from site Not Corrected  Day 25 53
SAMPLE FORM — Actually generated by QCS Database
Status: Al Range: Al Locations Sort: Item No ‘%

Dage 1 of 7
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